STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 18/ 02 I N SHASTA COUNTY ABOQUT 20 KM VEST 09/ 19/ 02
CONTRACT NUMBER 02- 375904 CF SHASTA' FROM 1.6 TO 1.9 KM EAST CONTRACT CODE 'F '
LOCATI ON 02- SHA-299-1.0/1.2 OF TRINITY COUNTY AND AT 3.2 KM 50 CONTRACT | TEMS

WEST OF CRYSTAL CREEK ROAD
REALI GN CURVE CORRECTI ON FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 21 FUND TOTAL HB4N 675, 000 TOTAL NUMBER OF WORKI NG DAYS 105
NUMBER OF BI DDERS 6 ENG NEERS EST 540, 000. 00 AMOUNT UNDER 40, 253. 00 PERCENT UNDER EST 7.45
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 499, 747. 00 6 LADD AND ASSCCI ATES 530 241-6102 CC PREF CLAI MED
00743116
P O BOX 992750 FAX 530 241-5492
REDDI NG CA  96099- 2750
2 544, 234. 00 5 STI MPEL W EBELHAUS ASSOCI ATES 530 223-6605 CC PREF CLAI MED
00789082
P O BOX 492335 FAX 530 223-3879
REDDI NG CA  96049- 2335
3 570, 084. 00 4 STEVE MANNI NG CONSTRUCTI ON | NC 530 244-3441 CC PREF CLAI MED
00754230
P O BOX 491660 FAX 530 244-4949
REDDI NG CA 96049
4 579, 814. 00 2 CLEMENS CONSTRUCTI ON CO 530 223-6593 SB PREF CLAI MED
00525424
P O BOX 494639 FAX 530 223-0128 BID IS OVER SBP
REDDI NG CA 96049 PREFERENCE LIM TS
5 631, 322. 67 3 R BROWN CONSTRUCTI ON COVPANY 530 629-3702 SB PREF CLAI MED
I NC 00634826
P O BOX 406 FAX 530 629-2863 BID I S OVER SBP
W LLOW CREEK CA 95573 PREFERENCE LI M TS
6 685, 772. 50 1 BLAI SDELL CONSTRUCTI ON | NC 530 245-0132 SB PREF CLAI MED
00703199
P O BOX 493459 FAX 530 245-1016 BID IS OVER SBP

REDDI NG CA  96049- 3459 PREFERENCE LIM TS



02- 375904
02- SHA- 299
09/ 18/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 19/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

APPLY A LI NE
REDDI NG CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

MC ENTI RE LANDSCAPI NG
REDDI NG CA

TULLI'S AND HELLER
REDDI NG CA

ASPHALT CONCRETE DI KE

STRI PI NG

GUARD RAI L

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTRCL AND PLANTI NG

ASPHALT CONCRETE PAVI NG



02- 375904
02- SHA- 299
09/ 18/ 02

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 19/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 APEX FENCE GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
MC ENTI RE LANDSCAPI NG LANDSCAPI NG
REDDI NG CA
TULLI'S AND HELLER PAVI NG
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
CAL ROBBI NS ERCSI ON CONTRCL ERCSI ON CONTRCL ( PARTI AL)
GECRGETOM CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 M AND S ENVI RONMENTAL EROCSI ON CONTRCOL AND PLANTI NG

REDDI NG CA

TULLI'S AND HELLER
REDDI NG CA

ASPHALT CONCRETE PAVI NG



02- 375904
02- SHA- 299
09/ 18/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

09/ 19/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

G AND L TRAFFI C SERVI CES
REDDI NG CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

MC ENTI RE LANDSCAPI NG
REDDI NG CA

TULLI'S AND HELLER I NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

MESSACGE BOARDS ( PARTI AL)

TRAFFI C CONTROL, CONSTRUCTI ON AREA S| GNS ( PARTI AL)

LANDSCAPI NG, EROSI ON CONTROL AND | RRI GATI ON SYSTEM

COLD PLANI NG AND PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

M AND S LANDSCAPE
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

TULLI'S AND HELLER
REDDI NG CA

PLANTI NG AND ERCSI ON CONTRCL ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

FURNI SH AND PLACE ASPHALT ( PARTI AL)



02- 375904 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 18/ 02 09/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074029 TEMPORARY SI LT FENCE M 50 20. 00 1, 000. 00
2 074030 TEMPORARY STRAW BALE EA 4 100. 00 400. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4,000. 00 8, 000. 00
6 150221 ABANDON | NLET EA 1 750. 00 750. 00
7 150305 OBLI TERATE SURFACI NG MR 210 10. 00 2,100. 00
8 150630 REMOVE MARKER EA 9 50. 00 450. 00
9 024244 REMOVE 1200 MM DEBRI S RACK CAGE EA 1 1, 000. 00 1, 000. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 290 20. 00 5, 800. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 800. 00* 2, 800. 00
12 190101 ROADWAY EXCAVATI ON VB 9, 800 12. 00 117, 600. 00
13 194001 DI TCH EXCAVATI ON VB 90 35. 00 3, 150. 00
14 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 35, 000. 00* 35, 000. 00
15 (S) 202007 DUFF VB 65 60. 00 3, 900. 00
16 (S) 203001 EROSI ON CONTROL ( BLANKET) M 400 12. 00 4, 800. 00
17 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 4 450. 00 1, 800. 00
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 320 1.25 400. 00
19 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 1,100 2.00 2, 200. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 100 65. 00 6, 500. 00
21 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 110 1. 50 165. 00
22 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 60 3.00 180. 00
23 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 500. 00* 7,500. 00
24 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
25 260201 CLASS 2 AGGREGATE BASE TONN 710 30. 00 21, 300. 00
26 390155 ASPHALT CONCRETE ( TYPE A) TONN 1,070 60. 00 64, 200. 00
27 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 14 45. 00 630. 00
AREA)
28 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 290 10. 00 2, 900. 00
29 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 77 10. 00 770. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 10.5 1, 350. 00 14, 175. 00
31 620904 300 MM ALTERNATI VE Pl PE CULVERT M 3 325. 00 975. 00
32 620913 600 MM ALTERNATI VE Pl PE CULVERT M 40 600. 00 24, 000. 00
33 692246 450 MM DOARDRAI N SLI P JOI NT EA 2 400. 00 800. 00
34 692301 ANCHOR ASSEMBLY EA 11 300. 00 3, 300. 00
35 698162 450 MM ALTERNATI VE Pl PE DOWKDRAI N M 83 125. 00 10, 375. 00
36 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 0.9 1, 500. 00 1, 350. 00

(2.77 MM THI CK)



02- 375904 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 18/ 02 09/ 19/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 700662 1200 MV CORRUGATED STEEL PI PE | NLET M 3.2 2,000. 00 6, 400. 00
(2.77 MM THI CK)

38 706649 900 MM DEBRI'S RACK CAGE (H = 1.2 M EA 1 1, 500. 00 1, 500. 00

39 721009 ROCK SLOPE PROTECTI ON TONN 420 55. 00 23, 100. 00
(FACING METHOD B)

40 729010 ROCK SLOPE PROTECTI ON FABRI C MR 480 3. 00 1, 440. 00

41 750001 M SCELLANEOUS | RON AND STEEL KG 1,228 5. 00 6, 140. 00

42 820108 DEL| NEATOR ( CLASS 2) EA 17 50. 00 850. 00

43 024245 H GHWAY POST MARKER EA 1 50. 00 50. 00

44 820112 MARKER ( CULVERT) EA 6 50. 00 300. 00

45 820151 OBJECT MARKER (TYPE L-1) EA 1 50. 00 50. 00

46 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 61 100. 00 6, 100. 00

47 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,500. 00 2,500. 00

48 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 600 3.00 1, 800. 00
( SPRAYABLE)

49 (S) 850122 PAVEMENT MARKER EA 52 25.00 1, 300. 00
( RETROREFLECTI VE- RECESSED)

50 999990 MOBI LI ZATI ON LS LUMP SUM 49, 447. 00* 49, 447. 00

TOTAL 499, 747. 00
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02- 375904
02- SHA- 299
09/ 18/ 02

. 00*
. 00*
.00
.00
.00
.00
.00
1, 400.
325.
200.
600.
450.
115.

1, 700.
2,100.
1, 500.
50.

00
00
00
00
00
00
00
00
00
00

SUMMARY

11, 000.
23, 000.
23.

68.

28.

16.

16.
900.
200.
310.
500.
180.
310.

1, 320.
500.
300.
37.

OF

00*
00*
00
20
00
00
00
00
00
00
00
00
00
00
00
00
00

REMA/

N |

N G

9, 500.
22, 000.
40.
65.
50.

10.

10.

2, 000.
300.
250.
500.
500.
100.

1, 000.
1, 000.
1, 500.
45.

00*
00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

137200.
1350.
54000.
6500.
12000.
1200.
960.
1100.
4600.
990.
960.
9500.
22000.
28400.
69550.
700.
2900.
770.
21000.
900.
10000.
1000.
5500.
8300.
900.
3200.
1500.
18900.

Bl D245
PAGE 7
09/ 19/ 02
FI FTH
Bl D AMOUNT
10. 00 500
100. 00 400
5, 000. 00* 5000
50, 000. 00* 50000
6, 000. 00 12000
500. 00 500
5. 00 1050
35. 00 315
500. 00 500
15. 00 4350
26, 000. 00* 26000.
15.50 151900.
15. 00 1350.
35, 838. 00* 35838.
130. 75 8498.
11.55 4620.
495. 00 1980.
1.40 448.
2.25 2475.
71. 50 7150.
1.65 181.
3.50 210.
8, 250. 00* 8250.
26, 000. 00* 26000.
37. 15 26376.
77.00 82390.
45. 00 630.
17. 00 4930.
17.00 1309.
800. 00 8400.
117.00 351.
700. 00 28000.
850. 00 1700.
710. 00 7810.
90. 50 7511.
1, 083. 33 975.
1,104.35 3533.
1, 000. 00 1000.
45. 45 19089.



| TEM

40
41
42
43
44
45
46
47
48
49

50
TOT

02- 375904
02- SHA- 299
09/ 18/ 02
SECOND
BI D AMOUNT
3.00 1440. 00
3. 50 4298. 00
35. 00 595. 00
40. 00 40. 00
40. 00 240. 00
45. 00 45. 00
125. 00 7625. 00
2, 300. 00 2300. 00
3.00 1800. 00
13. 00 676. 00
40, 000. 00* 40000. 00
544, 234. 00

SUMMARY

60.
138.

2, 600.
4.

30.

50, 000.

OF REMA

RD

AMOUNT
00 2400
00 2456
00 1020
00 60
00 360
00 60
00 8418
00 2600
00 2400
00 1560.
00* 50000.

570, 084. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
5. 00 2400
5.00 6140
35. 00 595
40. 00 40
40. 00 240
45. 00 45
90. 00 5490
2,400. 00 2400
2.00 1200
22.00 1144.
55, 000. 00* 55000.
579, 814. 00

Bl D245
PAGE 8
09/ 19/ 02
FI FTH
Bl D AMOUNT
1.50 720
3.50 4298
50. 00 850
55. 00 55
55. 00 330
50. 00 50
155. 50 9485
3, 000. 00 3000
4.00 2400
31. 00 1612.
65, 000. 00* 65000.
631, 322. 67



02- 375904 Bl D245

02- SHA- 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
09/ 18/ 02 09/ 19/ 02
| TEM SI XTH
Bl D AMOUNT

1 25. 00 1250. 00

2 50. 00 200. 00

3 3, 000. 00* 3000. 00

4 80, 000. 00* 80000. 00

5 3, 500. 00 7000. 00

6 950. 00 950. 00

7 10. 00 2100. 00

8 35. 00 315. 00

9 1, 500. 00 1500. 00
10 20. 00 5800. 00
11 2, 800. 00* 2800. 00
12 18. 00 176400. 00
13 32.00 2880. 00
14 60, 000. 00* 60000. 00
15 125. 00 8125. 00
16 12. 00 4800. 00
17 450. 00 1800. 00
18 2.10 672. 00
19 1.00 1100. 00
20 84. 00 8400. 00
21 2.25 247.50
22 2.25 135. 00
23 10, 000. 00* 10000. 00
24 25, 000. 00* 25000. 00
25 40. 00 28400. 00
26 70. 00 74900. 00
27 45. 00 630. 00
28 10. 00 2900. 00
29 10. 00 770. 00
30 1, 500. 00 15750. 00
31 100. 00 300. 00
32 350. 00 14000. 00
33 780. 00 1560. 00
34 570. 00 6270. 00
35 150. 00 12450. 00
36 1, 000. 00 900. 00
37 1, 500. 00 4800. 00
38 1, 500. 00 1500. 00
39 75. 00 31500. 00




| TEM

40
41
42
43
44
45
46
47
48
49

50
TOT

02- 375904

02- SHA- 299
09/ 18/ 02
SI XTH
BI D AMOUNT
2.00 960. 00
3.00 3684. 00
50. 00 850. 00
50. 00 50. 00
50. 00 300. 00
50. 00 50. 00
130. 00 7930. 00
2, 300. 00 2300. 00
4.00 2400. 00
22.00 1144.00
65, 000. 00* 65000. 00

685, 772. 50

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 10
09/ 19/ 02



